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Access controls infrastructure (selected devices by Owner).

Infrastructure to support Audio-Visual systems (devices, cabling and integration by a
separate Vendor).

Anticipated Project Schedule

Current project timeline indicates a Notice to Proceed date of March 4, 2019. The Construction
Phase is currently anticipated at 450 calendar days, with completion by late May 2020.

Estimated Construction Cost

$24,700,000.00

Documentation Attached

UTC Lupton Hall C101 Site Plan

UTC Lupton Hall G100 Overall Plans

UTC Lupton Hall A101 thru A106 Floor Plans

UTC Lupton Hall A301 thru A304 Building Elevations
UTC Lupton Hall A411 — A412 Building Sections
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