

The University of Tennessee <b>BID TAB</b>		Page <u>1</u> of <u>2</u> pages.		<b>Statement to Commence Bid Opening:</b> Pursuant to the Invitations to Bid extended for <b>McKenzie Lawson Addition</b> <b>(Phase II)</b> Bids and Bid Modifications must have been received here by <b>2:00 pm on October 27, 2009</b> I thus declare the bidding closed and will now proceed to open and read the Bids and Modifications which have been received.				Designer represented by: Peter Ludman			
Bid Opening Location: UT Facilities Planning		No. of Addenda Issued: 2						The University of Tennessee represented by: Mike Cate			
Bid Target: \$3,500,000		Contract Time: 168 days						Bid Opening conducted by: Mike Cate			
MACC (Maximum Allowable Const. Cost):		Liquidated Damages: \$2,000.00 per day									
<b>BIDDERS OF RECORD</b> Name, City, and License Number (in box)			C	A	S	BASE BID	UNIT PRICE 1	UNIT PRICE 2	UNIT PRICE 3	OTHER NOTATIONS	SUBCONTRACTORS
Rouse Construction 11121 Kingston Pike Farragut, TN 37934 16742			Y	Y	Y	\$2,650,000	\$23.00	\$10.00	\$45.00		Plumbing - N/R HVAC - N/R Electrical - N/R
Blaine Construction P.O. Box 10147 Knoxville, TN 37939 00028904			Y	Y	Y	\$2,865,000	\$25.50	\$10.00	\$45.00		Plumbing - N/A HVAC - N/A Electrical - N/A
Merit Construction 10435 Dutchtown Rd. Knoxville, TN 37922 00020853			Y	Y	Y	\$2,944,000	\$25.50	\$10.00	\$45.00		Plumbing - N/A HVAC - N/A Electrical - N/A
D & S Builders 2656 Douglas Dam Rd. Sevierville, TN 37876 39664			Y	Y	Y	\$2,810,000 Add \$75,000	\$40.00	\$55.00	\$60.00		Plumbing - N/A HVAC - N/A Electrical - N/A
Messer Construction 120 Perimeter Park Rd. Knoxville, TN 37922 00019550			Y	Y	Y	\$2,710,000	\$25.50	\$5.00	\$45.00		Plumbing - N/A HVAC - N/A Electrical - N/A
Johnson & Galyon 1130 Atlantic Ave Knoxville, TN 37927 4740			Y	Y	Y	\$2,745,900	\$27.00	\$5.00	\$48.00		Plumbing - N/A HVAC - N/A Electrical - Edmondson
C. Laney & Sons Construction 1716 Newport Hwy. Sevierville, TN 37876 33782			Y	Y	Y	\$2,691,000	\$32.00	\$10.00	\$90.00		Plumbing - C. Laney HVAC - N/R Electrical - C. Laney
Blount Excavating 3700 Garner Circle Maryville, TN 37803 24186			Y	Y	Y	\$3,100,983	\$24.00	\$11.00	\$60.00		Plumbing - Blount HVAC - N/A Electrical - Massey

C = Contract Crime Statement, A = Addenda Acknowledgement, S = Bid Security \

The University of Tennessee <b>BID TAB</b>	Page <u>2</u> of <u>2</u> pages.	<b>Statement to Commence Bid Opening:</b> Pursuant to the Invitations to Bid extended for <b>McKenzie Lawson Addition (Phase II)</b> Bids and Bid Modifications must have been received here by <b>2:00 pm on October 27, 2009</b> I thus declare the bidding closed and will now proceed to open and read the Bids and Modifications which have been received.	Designer represented by: Peter Ludman
Bid Opening Location: UT Facilities Planning	No. of Addenda Issued: 2		The University of Tennessee represented by: Mike Cate
Bid Target:	Contract Time: 168 days		
MACC (Maximum Allowable Const. Cost):	Liquidated Damages: \$2,000.00 per day		Bid Opening conducted by: Mike Cate

BIDDERS OF RECORD Name, City, and License Number (in box)	C	A	S	BASE BID	UNIT PRICE 1	UNIT PRICE 2	UNIT PRICE 3	OTHER NOTATIONS	SUBCONTRACTORS
Charles Blalock & Sons, Inc. P.O. Box 4750 Sevierville, TN 37864 <b>8309</b>	Y	Y	Y	\$3,161,000	\$32.00	\$10.00	\$90.00		Plumbing – Charles Blalock HVAC – N/R Electrical – Charles Blalock
Bell & Associates P.O. Box 363 Knoxville, TN 37915 <b>00041152</b>	Y	Y	Y	\$2,712,000	\$25.50	\$10.00	\$45.00		Plumbing – N/A HVAC – N/A Electrical – N/A
									Plumbing HVAC Electrical
									Plumbing HVAC Electrical
									Plumbing HVAC Electrical
									Plumbing HVAC Electrical
									Plumbing HVAC Electrical